

QUICKLIME SERVICES PURCHASE AGREEMENT

	Purchase overview									
Description	Stripe, LLC (known as “Stripe”), Shopify, Inc. (known as “Shopify”) and Google LLC (known as “Google”, together with Stripe and Shopify) will pay SaltX Technology AB (“Company”) for 168 metric tons of quicklime to be produced and verified (“Quicklime Services”) from the project described in Appendix A .									
Type	Quicklime Research									
Purchase amount	\$1,500,000 USD									
Service quantity	6-8 Reactor Runs (defined in Appendix A) resulting in 168 metric tons (further specified in Appendix B)									
Price	\$8,928/metric ton									
Estimated schedule	The Quicklime Services will be performed according to the following schedule:<table><tr><th>Year</th><th>Quantity (metric tons of quicklime produced)</th></tr><tr><td>2026-2027</td><td>168 metric tons</td></tr></table>	Year	Quantity (metric tons of quicklime produced)	2026-2027	168 metric tons					
Year	Quantity (metric tons of quicklime produced)									
2026-2027	168 metric tons									
Estimated services start & completion	01/01/26 - 04/01/27									
Milestones & payment schedule	We anticipate these steps will be important markers of progress toward delivering the Quicklime Services. Subject to Section 2.1 below, Company will provide evidence of the following milestones, and Buyer will pay Company’s undisputed, properly submitted invoice(s) within 60 days of receiving them, pursuant to the payment instructions of Company: <table><tr><th>Payment (USD)</th><th>Milestone</th><th>Estimated date</th></tr><tr><td>\$1,000,000</td><td>Upon execution of the Agreement</td><td>Agreement execution date</td></tr><tr><td>\$100,000</td><td>Upon submission of a written update on</td><td>03/01/26</td></tr></table>	Payment (USD)	Milestone	Estimated date	\$1,000,000	Upon execution of the Agreement	Agreement execution date	\$100,000	Upon submission of a written update on	03/01/26
Payment (USD)	Milestone	Estimated date								
\$1,000,000	Upon execution of the Agreement	Agreement execution date								
\$100,000	Upon submission of a written update on	03/01/26								

	design progress on the multi-torch reactor, addressing each of the following in reasonable detail: - Pre-engineering & CFD study findings - Reactor engineering and design - Updated schedule	
\$100,000	Upon start of construction of the upgrade, as evidenced by a written and visual update, addressing each of the following in reasonable detail: - Site adaptation - Construction engineering - Controls and automation - Updated schedule	06/01/26
\$100,000	Upon submission of a written and visual update on start of commissioning, addressing each of the following in reasonable detail: - Installation - Power systems - Electrical infrastructure - Commissioning plan - Test run plan - Updated schedule	10/01/26
\$25,000	Upon performance of at least 6 Reactor Runs and the delivery of a draft report detailing: (1) multi-torch reactor design, outcome of the retrofit efforts, cost of the retrofit, performance of the reactor in terms of cost, energy, product quality, etc; (2) results of an iterative process optimization campaign performed in partnership with the Testing Party; and (3) an updated techno-economic analysis (TEA) for first-of-a-kind and nth-of-a-kind scale systems.	02/01/27
\$175,000	Upon production of the Service Quantity (subject to Sec. 3.3) and delivery of an updated, final version of the report described above, incorporating any feedback delivered by Buyer or Frontier.	04/01/27