

CARBON REMOVAL PURCHASE AGREEMENT

	Purchase overview										
Description	Stripe, Inc. (known as “ Stripe ”), Shopify, Inc. (known as “ Shopify ”) and Google LLC (known as “ Google ”, together with Stripe and Shopify), will purchase 510 metric tons of carbon dioxide removal from 2 years of operation for a BECCS and ocean-based storage project at the NSCC Lunenburg campus in Nova Scotia. The project is detailed in full here.										
Type	Ocean alkalinity enhancement / BECCS										
Purchase amount	\$500,000										
Service quantity	510 metric tons										
Price	\$980 / metric ton										
Estimated delivery schedule	The Original Purchase Amount will be allocated according to the following schedule: <table border="1"> <thead> <tr> <th>Year</th><th>Quantity (Net metric tons of CO₂ removed)</th></tr> </thead> <tbody> <tr> <td>2025</td><td>0 metric tons</td></tr> <tr> <td>2026</td><td>50 metric tons</td></tr> <tr> <td>2027</td><td>0 metric tons</td></tr> <tr> <td>2028</td><td>460 metric tons</td></tr> </tbody> </table>	Year	Quantity (Net metric tons of CO ₂ removed)	2025	0 metric tons	2026	50 metric tons	2027	0 metric tons	2028	460 metric tons
Year	Quantity (Net metric tons of CO ₂ removed)										
2025	0 metric tons										
2026	50 metric tons										
2027	0 metric tons										
2028	460 metric tons										
First customer? <i>(alongside other Frontier buyers)</i>	Yes										
Largest customer? <i>(Frontier buyers combined)</i>	Yes										
Estimated delivery start & completion	October 2026 - Q1 2028										
Interim milestones & payment schedule	We anticipate these steps will be important markers of progress toward delivering carbon removal.										

Subject to Section 2.1 below, Company will provide evidence of the following milestones, and Buyer will pay Company's undisputed, properly submitted invoice(s) within 60 days of receiving them, pursuant to the payment instructions of Company:

Payment (USD)	Milestone	Estimated date
\$500,000	Upon execution of the agreement	July 14, 2025
\$0	Share report on NSCC Lunenburg process trial, including preliminary ecotoxicity testing and ICP/MS water quality analysis.	August 2025
\$0	Share MRV protocol with Frontier. Adopt robust data-sharing practices in line with FAIR data principles and/or the Carbon to Sea OAE data protocol .	January 2026
\$0	Share report on successful installation of prototype skid at Huntsman with sensor integration and connection to heat source, including achieved KPIs. Share Target KPIs for NSCC Strait demo facility (e.g., water and energy baselines, % flue gas CO ₂ captured, limestone feedstock rates and residence time, waste material volumes and stability of disposal solution).	May 2026
\$0	Share report on biocatalyst performance, highlighting achieved KPIs (increased dissolution rates, specific activity, immobilization yield, stability, and production cost) as well as KPIs to achieve 100+ Mt scale at <\$100/tCDR and a strategy to achieve these.	June 2026
\$0	Share report on ocean storage mesocosm at Huntsman Marine Centre, demonstrating neutral or positive impacts on marine organisms and stable bicarbonate retention.	August 2026
\$0	Secure necessary permits for ocean	September

		discharge of bicarbonate-enriched seawater at the NSCC Strait Area Campus demo facility.	2027
	\$0	Notify Frontier of first ton removed from Huntsman Marine Centre.	October 2026
	\$0	Successfully test demo configuration of four skids connected to a biomass boiler at NSCC Strait.	May 2027
	\$0	Demonstrate continuous operation of demo facility at a capacity of ≥ 1 tCO ₂ /day and share updated report on Target KPIs.	October 2027

Additional inventory purchase overview														
Description	Stripe, Inc. (“ Stripe ”) will have the option to purchase an additional 0 metric tons of carbon dioxide removal from 0 years of operation for the project described above in order to help secure additional sales for the Company beyond the Original Carbon Removal Purchase. Stripe will have the right to sell any amount of such additional purchase to a third party.													
Additional inventory estimated delivery schedule, price, and quantity	The Additional Inventory will be allocated according to the following schedule: <table><tr><th>Year</th><th>Price</th><th>Quantity (Net metric tons of CO₂ removed)</th></tr><tr><td>2025</td><td>\$0 / ton</td><td>0 metric tons</td></tr><tr><td>2026</td><td>\$0 / ton</td><td>0 metric tons</td></tr><tr><td>2027</td><td>\$0 / ton</td><td>0 metric tons</td></tr></table>		Year	Price	Quantity (Net metric tons of CO ₂ removed)	2025	\$0 / ton	0 metric tons	2026	\$0 / ton	0 metric tons	2027	\$0 / ton	0 metric tons
Year	Price	Quantity (Net metric tons of CO ₂ removed)												
2025	\$0 / ton	0 metric tons												
2026	\$0 / ton	0 metric tons												
2027	\$0 / ton	0 metric tons												
Payment schedule	Subject to Section 2.2 below, any Additional Purchase Amount will be payable quarterly at the end of each quarter.													

--	--

	Pre-conditions for future purchase
Description	Upon Company achieving all of the conditions related to the Original Carbon Removal Purchase below, Buyer, or an affiliate thereof, for itself or in connection with Frontier, may enter into negotiations for a new offtake agreement. These criteria summarize what would make us excited about the further trajectory of this project. However, at our discretion, we may be willing to engage in this conversation earlier - especially if it would meaningfully advance your progress.
General	• Delivery of 100% of initial tonnage, with third party measurement, reporting, and verification (MRV) evidence of tons removed. Public reporting of tons delivered, price per ton, and protocol used at time of delivery • Completion of a third-party lifecycle analysis (LCA) to confirm the net tons removed for this project • Updated LCA for future deployments that demonstrate declining future process emissions and improving net negativity • Updated techno-economic analysis (TEA) providing significant evidence that a sub-\$100/ton capture cost by the date projected in the application to Frontier is achievable and highlighting key cost sensitivities. Differences between current experimental values and TEA assumptions for \$100/ton highlighted, including a plan to narrow the gap between actual and modeled performance is presented • Evidence of ongoing responsible community engagement and efforts to achieve the highest standards of safety, compliance, and local environmental outcomes • Meeting with Frontier and potential site visit upon delivery and achievement of project-specific renewal conditions to answer any questions about the results
Project-specific	• Demonstrate feasibility of the approach to scale to >100+MtCDR p.a.: Identify coastal BECCS plants with and without existing ocean outfalls and other sources of atmospheric (e.g., DAC) and fossil CO₂ (e.g., industrial decarbonization) that could leverage pHathom's approach.