

CARBON REMOVAL PURCHASE AGREEMENT

	Purchase overview						
Description	Stripe, Inc. (known as “Stripe”), Shopify, Inc. (known as “Shopify”) and Google LLC (known as “Google”, together with Stripe and Shopify) will purchase from Cella Mineral Storage Inc. (“ Company ”) 1014 metric tons of carbon dioxide removal from 2 years of operation for a two-well Water-Alternating-Gas (WAG) injection pilot in Kenya’s Central Rift Valley to durably store CO2 via in situ mineralization. The project is detailed in full here.						
Type	In-situ Mineralization from DAC or biogenic CO2						
Purchase amount	\$2,550,000						
Service quantity	1,014 metric tons						
Price	\$2,514 / metric ton						
Estimated delivery schedule	The Original Purchase Amount will be allocated according to the following schedule: <table border="1"> <thead> <tr> <th>Year</th><th>Quantity (Net metric tons of CO₂ removed)</th></tr> </thead> <tbody> <tr> <td>2026</td><td>200 metric tons</td></tr> <tr> <td>2027</td><td>814 metric tons</td></tr> </tbody> </table>	Year	Quantity (Net metric tons of CO ₂ removed)	2026	200 metric tons	2027	814 metric tons
Year	Quantity (Net metric tons of CO ₂ removed)						
2026	200 metric tons						
2027	814 metric tons						
First customer? <i>(alongside other Frontier buyers)</i>	No						
Largest customer? <i>(Frontier buyers combined)</i>	Yes						
Estimated delivery start & completion	Q4’26 - Q2 ’27						
Interim milestones & payment schedule	We anticipate these steps will be important markers of progress toward delivering carbon removal. Subject to Section 2.1 below, Company will provide evidence of the						

following milestones, and Buyer will pay Company's undisputed, properly submitted invoice(s) within 60 days of receiving them, pursuant to the payment instructions of Company:

Payment (USD)	Milestone	Estimated date
\$2,550,000	Upon execution of the agreement.	December '25
\$0	Complete procurement, site preparation, and baseline seismic surveys. Commence initial pilot injection. Finalize drilling program design and regulatory approvals.	March '26
\$0	Initial results on first phase single well injection. Share initial delivery package demonstrating verified mineralization with Frontier.	March '26
\$0	Submit information package on CO2 sourcing for delivery on this project for Frontier approval.	May '26
\$0	Drill additional monitoring well; upgrade surface injection infrastructure meeting regulatory safety requirements; Confidential Tranche 1 Data Sharing submission to Frontier.	June '26
\$0	Conduct expanded injection and monitoring campaigns; collect geochemical and isotopic data for MRV validation. Notify Frontier of first ton removed. Ongoing confidential Tranche 2 Data Sharing submissions to Frontier.	December '26
\$0	Analyze results, update RTM models, and publish technical findings. Confidential Tranche 3 Data Sharing submission to Frontier.	March '27
\$0	Submit data for publication to peer reviewed journals and publish as pre-print at time of submission.	March '27

Additional inventory purchase overview																
Description	Stripe, Inc. (“ Stripe ”) will have the option to purchase an additional 10,000 metric tons of carbon dioxide removal from 4 years of operation for the project described above in order to help secure additional sales for the Company beyond the Original Carbon Removal Purchase. Stripe will have the right to sell any amount of such additional purchase to a third party.															
Additional inventory estimated delivery schedule, price, and quantity	The Additional Inventory will be allocated according to the following schedule: <table><tr><th>Year</th><th>Price</th><th>Quantity (Net metric tons of CO₂ removed)</th></tr><tr><td>2026</td><td></td><td>0 metric tons</td></tr><tr><td>2027</td><td>\$950 USD / ton</td><td>2000 metric tons</td></tr><tr><td>2028</td><td>\$950 USD / ton</td><td>4000 metric tons</td></tr><tr><td>2029</td><td>\$950 USD / ton</td><td>4000 metric tons</td></tr></table>	Year	Price	Quantity (Net metric tons of CO ₂ removed)	2026		0 metric tons	2027	\$950 USD / ton	2000 metric tons	2028	\$950 USD / ton	4000 metric tons	2029	\$950 USD / ton	4000 metric tons
Year	Price	Quantity (Net metric tons of CO ₂ removed)														
2026		0 metric tons														
2027	\$950 USD / ton	2000 metric tons														
2028	\$950 USD / ton	4000 metric tons														
2029	\$950 USD / ton	4000 metric tons														
Payment schedule	Subject to Section 2.2 below, any Additional Purchase Amount will be payable quarterly at the end of each quarter.															

Pre-conditions for future purchase	
Description	Upon Company achieving all of the conditions related to the Original Carbon Removal Purchase below, Buyer, or an affiliate thereof, for itself or in connection with Frontier, may enter into negotiations for a new offtake agreement. These criteria summarize what would make us excited about the further trajectory of this project. However, at our discretion, we may be willing to engage in this conversation earlier - especially if it would meaningfully advance your progress.

General	● Delivery of 100% of initial tonnage, with third party measurement, reporting, and verification (MRV) evidence of tons removed. Public reporting of tons delivered, price per ton, and protocol used at time of delivery ● Completion of a third-party lifecycle analysis (LCA) to confirm the net tons removed for this project ● Updated LCA for future deployments that demonstrate declining future process emissions and improving net negativity ● Updated techno-economic analysis (TEA) providing significant evidence that a sub-\$100/ton capture cost by the date projected in the application to Frontier is achievable and highlighting key cost sensitivities. Differences between current experimental values and TEA assumptions for \$100/ton highlighted, including a plan to narrow the gap between actual and modeled performance is presented ● Evidence of ongoing responsible community engagement and efforts to achieve the highest standards of safety, compliance, and local environmental outcomes ● Meeting with Frontier and potential site visit upon delivery and achievement of project-specific renewal conditions to answer any questions about the results
Project-specific	● Established engagement with Kenyan regulatory authorities and formal confirmation of the applicable permitting pathway for long-term geologic CO₂ storage.